DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/30/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND
CALL ORDER 002 CONTRACT 1ID 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
STATE/FEDERAL AID NO: ENH-NO067(14) CONTRACT TIME 33 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) ENH-067 (14)
SR 1 NORTHBOUND EMERGENCY RAMPS, TOWNSEND
THIS PROJECT IS LOCATED IN TOWNSEND, DELAWARE IN THE AREA OF
FIELDSBORO ROAD. THE SCOPE OF THE PROJECT IS TO CONSTRUCT A
CROSSOVER BETWEEN NORTHBOUND AND SOUTHBOUND US 13, AS WELL
AS A GATED EMERGENCY RAMP FROM SOUTHBOUND US 13 TO
NORTHBOUND SR 1. THE CONTRACTOR SHALL ALSO COORDINATE WITH
DELDOT ON THE INSTALLATION OF THE EMERGENCY GATE SYSTEM AND
TRAFFIC CAMERA.
SET-ASIDE
VENDOR RANKING Contract was awarded on 10/30/08 to vendor DAVID A BRAMBLE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 287,042.66 115.9215% 100.0000%
1 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 247,618.20 100.0000% 86.2653%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 249,656.89 100.8233% 86.9755%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 253,085.40 102.2079% 88.1700%
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 262,777.80 106.1222% 91.5466%
5 STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804 S 265,398.34 107.1805% 92.4595%
6 GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901 S 272,925.76 110.2204% 95.0820%
7 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 274,125.68 110.7050% 95.5000%
8 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 305,780.34 123.4886% 106.5278%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i it
SECTION 0001 FIXED QUANTITY
| | |
0010 202000 705.000 CY | 23.44070 16525.69 24.50000 17272.50] 19.55000 13782.75
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | S 16,525.69| S 17,272.50] S 13,782.75
—————————————————————————————————————————— B e i et
SECTION 0002 SR1, EMERGENCY RAMP WITH TURN LANE AND CROSS OVER ON RT 13
| | |
0020 201000 LUMP 2500.00000 2500.00 | 1000.00000 1000.00] 1711.25000 1711.25
CLEARING AND GRUBBING | |
0030 208000 72.000 32.71184 2355.25| 2.00000 144.00] 47.70000 3434.40

EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

|
|
CY |
|
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/30/08
PAGE 002 -2
TABULATION OF BIDS
FINAL

CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND

CALL ORDER 002 CONTRACT 1ID 24-110-01.01 COUNTIES NEW CASTLE

LETTING DATE 09/30/08 DISTRICT M7

SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )

|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY | UNIT PRICE

__________________________________________ +

0040 209001 137.000 CY | 29.07731
BORROW, TYPE A |

0050 212000 48.000 cCY | 26.69663
UNDERCUT EXCAVATION |

0060 251501 726.000 LF | 2.31222
SILT FENCE |

0070 252000 2.000 EACH | 210.54565
INLET SEDIMENT CONTROL, DRAINAGE INLET |

0080 252002 1.000 EACH | 148.03805
INLET SEDIMENT CONTROL, AT GRADE INLET |

0090 254000 4.000 TON | 68.66034
STONE CHECK DAM |

0100 302007 287.000 CY | 49.59488
GRADED AGGREGATE BASE COURSE, TYPE B |

0110 401645 145.000 TON | 101.14629
SUPERPAVE, TYPE C HOT-MIX, 160 |
GYRATIONS, PG 64-22 (CARBONATE STONE) |

0120 401648 219.000 TON | 82.18484
SUPERPAVE, TYPE B HOT-MIX, 160 |
GYRATIONS, PG 64-22

0130 401663 445.000 TON | 72.92075
SUPERPAVE, BITUMINOUS CONCRETE |
BASECOURSE, 160 GYRATIONS, PG 64-22 |

0140 612022 222.000 LF | 45.94728
REINFORCED CONCRETE PIPE, 18", CLASS IV |

0150 612529 292.000 LF | 4.21904
PIPE VIDEO INSPECTION |

0160 617003 2.000 EACH | 762.00000
REINFORCED CONCRETE FLARED END SECTION, |
18" |

0170 708051 1.000 EACH | 2673.41672
DRAINAGE INLET, 34" X 24" |

0180 708052 1.000 EACH | 1891.66667
DRAINAGE INLET, 48" X 30" |

0190 712005 92.000 sSY | 42.30902
RIPRAP, R-4 |

0200 727000 56.000 LF | 31.50901

|

RIGHT-OF-WAY FENCE

|DAVID A BRAMBLE INC
|

| HARMONY CONSTRUCTION INC
|

AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
T sor | sesssel 300000 411.00|  38.80000  5315.60
1281 44: 24.50000 1176.00: 29.33000 1407.84
1678.67: 2.75000 1996.50: 3.20000 2323.20
421.09: 100.00000 ZO0.00: 210.25000 420.50
148.04: 100.00000 lO0.00: 339.00000 339.00
274.64: 100.00000 400.00: 80.70000 322.80
14233.73: 65.00000 18655.00: 42.85000 12297.95
14666.21: 100.00000 14500.00: 90.55000 13129.75
| |
17998.48| 100.00000 21900.00| 80.25000 17574.75
| |
32449.73| 90.00000 40050.00] 78.20000 34799.00
| |
10200.30] 62.00000 13764.00]| 34.30000 7614.60
1231.96: 3.00000 876.00: 2.20000 642.40
1524.00: 630.00000 1260.00: 851.25000 1702.50
| |
2673.42] 1860.00000 1860.00| 1735.00000 1735.00
1891.67: 2300.00000 2300.00: 2060.00000 2060.00
3892.43: 75.00000 6900.00: 34.50000 3174.00
1764.50: 47.00000 2632.00: 48.20000 2699.20
| |



CONTRACT TITLE : SR 1, NORTHBOUND

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
EMERGENCY RAMP, TOWNSEND

DATE
PAGE

10/30/08
002 -3

INSTALLATION OF ADDITIONAL CONDUITSIN

CALL ORDER : 002 CONTRACT ID : 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 732002 2412.000 SY | 7.88453 19017.49| 0.85000 2050.20 | 6.35000 15316.20
TOPSOIL, 6" DEPTH | | |
0220 734013 2412.000 SY | 0.68989 1664.01| 0.25000 603.00] 0.25000 603.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0230 735534 1930.000 SY | 1.23587 2385.23]| 0.50000 965.00] 0.55000 1061.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 735535 482.000 SY | 2.86698 1381.88| 2.25000 1084.50| 2.15000 1036.30
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0250 742500 200.000 HOUR | 37.78000 7556.00 | 37.78000 7556.00 | 37.78000 7556.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0260 742514 40.000 HOUR | 54.78000 2191.20]| 54.78000 2191.20]| 54.78000 2191.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0270 744506 2.000 EACH | 1812.30769 3624.62| 2800.00000 5600.00 | 2160.00000 4320.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0280 744520 2.000 EACH | 749.87867 1499.76 | 800.00000 1600.00| 810.00000 1620.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0290 744523 1.000 EACH | 1073.19918 1073.20| 1100.00000 1100.00| 1026.00000 1026.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0300 745521 540.000 LF | 5.22245 2820.12| 5.75000 3105.00 ]| 5.95000 3213.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0310 745527 180.000 LF | 15.67157 2820.88]| 12.30000 2214.00 | 12.95000 2331.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0320 745528 135.000 LF | 10.00614 1350.83| 7.20000 972.00] 7.55000 1019.25
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0330 745542 540.000 LF | 30.12503 16267.52| 32.00000 17280.00| 34.55000 18657.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0340 745544 285.000 LF | 8.28018 2359.85| 8.00000 2280.00 | 8.10000 2308.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0350 745547 30.000 LF | 5.11823 153.55] 4.00000 120.00] 3.75000 112.50
| | |
| | |

TRENCH OR OPEN CUT PAVEMENT



CONSTRUCTION ENGINEERING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/30/08
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND
CALL ORDER 002 CONTRACT ID 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0360 745552 2160.000 LF | 0.71907 1553.19| 0.60000 1296.00 | 0.60000 1296.00
SUPPLY OF INNER DUCT, 1" CORRUGATED | | |
0370 745556 540.000 LF | 1.38512 747.96 | 1.00000 540.00 | 1.00000 540.00
INSTALLATION OF FIRST DUCT IN NEW | | |
CONDUIT | | |
0380 745557 1620.000 LF | 0.34603 560.57| 0.30000 486.00| 0.25000 405.00
INSTALLATION OF EACH ADDITIONAL DUCT IN | | |
NEW CONDUIT | | |
0390 746507 1.000 EACH | 288.51484 288.51| 300.00000 300.00] 270.00000 270.00
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | | |
0400 746525 1.000 EACH | 2521.00000 2521.00 | 4000.00000 4000.00 | 4271.00000 4271.00
ALUMINUM LIGHTING STANDARDS | | |
0410 746573 1.000 EACH | 580.00000 580.00 | 475.00000 475.00]| 518.40000 518.40
LUMINARE (HPS), 400 WATTS | | |
0420 746699 1.000 EACH | 198.00000 198.00] 180.00000 180.00] 194.50000 194.50
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | | |
0430 746815 1.000 EACH | 180.00000 180.00| 80.00000 80.00]| 91.25000 91.25
INSTALLATION OF LUMINAIRE | | |
0440 746847 2.000 EACH | 2403.57143 4807.14| 2500.00000 5000.00 | 2700.00000 5400.00
POLE BASE, TYPE 3 | | |
0450 746850 1.000 EACH | 816.07890 816.08] 700.00000 700.00| 756.00000 756.00
POLE BASE, TYPE 4 | | |
0460 746851 1.000 EACH | 850.00000 850.00| 1300.00000 1300.00| 1404.00000 1404.00
POLE BASE, TYPE 5 | | |
0470 747506 2.000 EACH | 874.62867 1749.26 | 800.00000 1600.00| 864.00000 1728.00
CABINET BASE | |
0480 748506 694.000 LF | 3.08297 2139.58]| 2.65000 1839.10| 2.70000 1873.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0490 762001 892.000 LF | 2.18614 1950.04 | 1.35000 1204.20| 1.75000 1561.00
SAW CUTTING, HOT MIX | | |
0500 763000 LUMP | 12480.11600 12480.12| 9200.00000 9200.00 | 5015.00000 5015.00
INITIAL EXPENSE | |
0510 763500 LUMP | 25000.00000 25000.00| 11000.00000 11000.00]| 22275.00000 22275.00
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 24960.23200 24960.23| 4500.00000 4500.00 | 5400.00000 5400.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND

DATE
PAGE

10/30/08
002 -5

CALL ORDER : 002 CONTRACT 1ID 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT : M7
SET-ASIDE
0o ) I ( 1 ) I ( 2 )

(
ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT |

|DAVID A BRAMBLE INC

| HARMONY CONSTRUCTION INC

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0530 763505 104.000 HOUR | 75.00000 7800.00 | 75.00000 7800.00 | 75.00000 7800.00

TRAFFIC OFFICERS | | |

SECTION TOTALS | $ 270,516.97| $ 230,345.70| $ 235,874.14
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 287,042.66 | $ 247,618.20| $ 249,656.89
DBE GOALS | 16 % | 16 % | 16 %




CONTRACT TITLE : SR 1, NORTHBOUND
CALL ORDER : 002

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
EMERGENCY RAMP, TOWNSEND

CONTRACT ID : 24-110-01.01

COUNTIES : NEW CASTLE

DATE
PAGE

10/30/08
002 -6

LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 FIXED QUANTITY
| | |
0010 202000 705.000 CY | 15.00000 10575.00| 9.05000 6380.25] 15.37000 10835.85
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 10,575.00] $ 6,380.25] $ 10,835.85
—————————————————————————————————————————— S
SECTION 0002 SR1, EMERGENCY RAMP WITH TURN LANE AND CROSS OVER ON RT 13
| | |
0020 201000 LUMP | 3200.00000 3200.00] 3100.00000 3100.00] 2368.21000 2368.21
CLEARING AND GRUBBING | | |
0030 208000 72.000 CY | 15.00000 1080.00] 1.85000 133.20] 50.00000 3600.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 137.000 CY | 23.00000 3151.00] 25.80000 3534.60] 67.51000 9248.87
BORROW, TYPE A | | |
0050 212000 48.000 cCY | 22.50000 1080.00] 13.58000 651.84] 23.06000 1106.88
UNDERCUT EXCAVATION | | |
0060 251501 726.000 LF | 2.00000 1452.00] 2.25000 1633.50] 1.83000 1328.58
SILT FENCE | | |
0070 252000 2.000 EACH | 115.00000 230.00| 180.00000 360.00| 371.18000 742 .36
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0080 252002 1.000 EACH | 115.00000 115.00] 155.00000 155.00] 371.18000 371.18
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 4.000 TON | 40.00000 160.00] 50.00000 200.00| 114.67000 458.68
STONE CHECK DAM | | |
0100 302007 287.000 CY | 46.00000 13202.00| 45.25000 12986.75| 63.50000 18224.50
GRADED AGGREGATE BASE COURSE, TYPE B | |
0110 401645 145.000 TON | 165.00000 23925.00] 90.70000 13151.50]| 98.20000 14239.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0120 401648 219.000 TON | 125.00000 27375.00] 80.60000 17651.40| 87.23000 19103.37
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0130 401663 445.000 TON | 94.00000 41830.00| 78.90000 35110.50] 87.10000 38759.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0140 612022 222.000 LF | 39.00000 8658.00| 44.50000 9879.00| 58.00000 12876.00
| | |

REINFORCED CONCRETE PIPE, 18", CLASS IV



CONTRACT TITLE : SR 1, NORTHBOUND

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
EMERGENCY RAMP, TOWNSEND

DATE
PAGE

10/30/08
002 -7

SUPPLY OF 2 1/2" GALVANIZED STEEL

CALL ORDER : 002 CONTRACT ID : 24-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 612529 292.000 LF | 2.00000 584.00 | 4.40000 1284.80 | 20.77000 6064.84
PIPE VIDEO INSPECTION | | |
0160 617003 2.000 EACH | 865.00000 1730.00| 835.00000 1670.00| 695.80000 1391.60
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0170 708051 1.000 EACH | 2700.00000 2700.00 | 2880.00000 2880.00 | 1441.39000 1441.39
DRAINAGE INLET, 34" X 24" | | |
0180 708052 1.000 EACH | 2850.00000 2850.00 | 3515.00000 3515.00| 1722.00000 1722.00
DRAINAGE INLET, 48" X 30" | | |
0190 712005 92.000 SY | 45.00000 4140.00| 41.00000 3772.00]| 23.49000 2161.08
RIPRAP, R-4 | | |
0200 727000 56.000 LF | 50.00000 2800.00 | 21.25000 1190.00| 11.22000 628.32
RIGHT-OF-WAY FENCE | | |
0210 732002 2412.000 SY | 5.25000 12663.00| 4.30000 10371.60]| 8.00000 19296.00
TOPSOIL, 6" DEPTH | | |
0220 734013 2412.000 SY | 0.30000 723.60] 0.33000 795.96 | 1.01000 2436.12
PERMANENT GRASS SEEDING, DRY GROUND | | |
0230 735534 1930.000 SY | 0.60000 1158.00| 1.20000 2316.00 | 3.19000 6156.70
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 735535 482.000 SY | 2.25000 1084.50| 2.80000 1349.60| 5.27000 2540.14
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0250 742500 200.000 HOUR | 37.78000 7556.00 | 37.78000 7556.00 | 37.78000 7556.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0260 742514 40.000 HOUR | 54.78000 2191.20]| 54.78000 2191.20]| 54.78000 2191.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0270 744506 2.000 EACH | 2075.00000 4150.00| 2980.00000 5960.00 | 2637.76000 5275.52
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0280 744520 2.000 EACH | 950.00000 1900.00| 850.00000 1700.00| 729.59000 1459.18
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0290 744523 1.000 EACH | 1615.00000 1615.00| 1750.00000 1750.00 | 1273.98000 1273.98
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0300 745521 540.000 LF | 3.75000 2025.00 | 6.15000 3321.00] 4.94000 2667.60
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0310 745527 180.000 LF | 13.25000 2385.00 | 13.10000 2358.00 | 12.57000 2262.60
| | |
| | |

CONDUIT



CABINET BASE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/30/08
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND
CALL ORDER 002 CONTRACT ID 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 745528 135.000 LF | 7.25000 978.75] 7.70000 1039.50]| 7.41000 1000.35
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0330 745542 540.000 LF | 28.20000 15228.00| 34.05000 18387.00| 26.39000 14250.60
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0340 745544 285.000 LF | 7.35000 2094.75| 8.50000 2422 .50 | 5.00000 1425.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0350 745547 30.000 LF | 2.60000 78.00 | 4.25000 127.50] 3.48000 104.40
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0360 745552 2160.000 LF | 0.50000 1080.00| 0.65000 1404.00| 0.90000 1944.00
SUPPLY OF INNER DUCT, 1" CORRUGATED | | |
0370 745556 540.000 LF | 1.55000 837.00] 1.00000 540.00 | 2.25000 1215.00
INSTALLATION OF FIRST DUCT IN NEW | | |
CONDUIT | | |
0380 745557 1620.000 LF | 0.30000 486.00| 0.32000 518.40| 0.39000 631.80
INSTALLATION OF EACH ADDITIONAL DUCT IN | | |
NEW CONDUIT | | |
0390 746507 1.000 EACH | 565.00000 565.00 | 320.00000 320.00] 320.00000 320.00
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | | |
0400 746525 1.000 EACH | 2845.00000 2845.00 | 4245.00000 4245.00 | 3760.00000 3760.00
ALUMINUM LIGHTING STANDARDS | | |
0410 746573 1.000 EACH | 1090.00000 1090.00| 505.00000 505.00 | 309.00000 309.00
LUMINARE (HPS), 400 WATTS | | |
0420 746699 1.000 EACH | 510.00000 510.00| 190.00000 190.00] 881.15000 881.15
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | | |
0430 746815 1.000 EACH | 285.00000 285.00 | 85.00000 85.00 | 67.35000 67.35
INSTALLATION OF LUMINAIRE | | |
0440 746847 2.000 EACH | 2440.00000 4880.00 | 2660.00000 5320.00 | 1550.00000 3100.00
POLE BASE, TYPE 3 | | |
0450 746850 1.000 EACH | 730.00000 730.00] 745.00000 745.00| 820.00000 820.00
POLE BASE, TYPE 4 | | |
0460 746851 1.000 EACH | 700.00000 700.00| 1385.00000 1385.00| 898.00000 898.00
POLE BASE, TYPE 5 | | |
0470 747506 2.000 EACH | 825.00000 1650.00 | 850.00000 1700.00| 1616.33000 3232.66
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/30/08
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND
CALL ORDER 002 CONTRACT ID 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC | STRIPE-A-LOT INC/APS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0480 748506 694.000 LF | 2.80000 1943.20] 2.50000 1735.00] 0.67000 464.98
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0490 762001 892.000 LF | 1.70000 1516.40] 1.85000 1650.20] 2.90000 2586.80
SAW CUTTING, HOT MIX | | |
0500 763000 LUMP | 8500.00000 8500.00] 7000.00000 7000.00| 7600.00000 7600.00
INITIAL EXPENSE | | |
0510 763500 LUMP | 8500.00000 8500.00| 30000.00000 30000.00] 6700.00000 6700.00
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 2500.00000 2500.00] 16750.00000 16750.00 | 6500.00000 6500.00
CONSTRUCTION ENGINEERING | | |
0530 763505 104.000 HOUR | 75.00000 7800.00 | 75.00000 7800.00 | 75.00000 7800.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 242,510.40| $ 256,397.55| $ 254,562.49
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 253,085.40| $ 262,777.80| $ 265,398.34

DBE GOALS

| 16

16

16




CONTRACT TITLE : SR 1, NORTHBOUND
CALL ORDER : 002

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
EMERGENCY RAMP, TOWNSEND
CONTRACT ID : 24-110-01.01

COUNTIES : NEW CASTLE

DATE
PAGE

10/30/08
002 -10

LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DATISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 FIXED QUANTITY
| | |
0010 202000 705.000 CY | 13.70000 9658.50] 30.00000 21150.00] 45.00000 31725.00
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 9,658.50] $ 21,150.00] $ 31,725.00
—————————————————————————————————————————— S
SECTION 0002 SR1, EMERGENCY RAMP WITH TURN LANE AND CROSS OVER ON RT 13
| | |
0020 201000 LUMP | 2466.00000 2466.00] 4000.00000 4000.00] 3000.00000 3000.00
CLEARING AND GRUBBING | | |
0030 208000 72.000 CY | 23.00000 1656.00] 5.00000 360.00| 45.00000 3240.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 137.000 CY | 24.00000 3288.00] 25.00000 3425.00] 35.00000 4795.00
BORROW, TYPE A | | |
0050 212000 48.000 cCY | 17.45000 837.60] 25.00000 1200.00] 61.00000 2928.00
UNDERCUT EXCAVATION | | |
0060 251501 726.000 LF | 2.90000 2105.40] 2.25000 1633.50] 3.00000 2178.00
SILT FENCE | | |
0070 252000 2.000 EACH | 337.00000 674.00] 220.00000 440.00] 200.00000 400.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0080 252002 1.000 EACH | 364.00000 364.00| 225.00000 225.00| 200.00000 200.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 4.000 TON | 84.00000 336.00| 90.00000 360.00| 250.00000 1000.00
STONE CHECK DAM | | |
0100 302007 287.000 CY | 40.50000 11623.50| 55.00000 15785.00 | 59.00000 16933.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0110 401645 145.000 TON | 107.00000 15515.00| 107.00000 15515.00| 100.00000 14500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0120 401648 219.000 TON | 86.00000 18834.00| 85.00000 18615.00| 76.00000 16644.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0130 401663 445.000 TON | 75.40000 33553.00] 74.00000 32930.00] 74.00000 32930.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0140 612022 222.000 LF | 45.60000 10123.20| 65.55000 14552.10| 50.00000 11100.00
| | |

REINFORCED CONCRETE PIPE, 18", CLASS IV



CONTRACT TITLE : SR 1, NORTHBOUND

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
EMERGENCY RAMP, TOWNSEND

DATE
PAGE

10/30/08
002 -11

SUPPLY OF 2 1/2" GALVANIZED STEEL

CALL ORDER : 002 CONTRACT ID : 24-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT : M7
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 612529 292.000 LF | 7.92000 2312.64| 8.35000 2438.20| 3.50000 1022.00
PIPE VIDEO INSPECTION | | |
0160 617003 2.000 EACH | 1085.00000 2170.00 | 900.00000 1800.00| 950.00000 1900.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0170 708051 1.000 EACH | 2547.00000 2547.00 | 3050.00000 3050.00 | 1600.00000 1600.00
DRAINAGE INLET, 34" X 24" | | |
0180 708052 1.000 EACH | 2870.00000 2870.00 | 4100.00000 4100.00| 2250.00000 2250.00
DRAINAGE INLET, 48" X 30" | | |
0190 712005 92.000 SY | 43.68000 4018.56 | 49.00000 4508.00 | 95.00000 8740.00
RIPRAP, R-4 | | |
0200 727000 56.000 LF | 31.00000 1736.00| 50.00000 2800.00 | 48.00000 2688.00
RIGHT-OF-WAY FENCE | | |
0210 732002 2412.000 SY | 5.88000 14182.56| 5.00000 12060.00 | 17.00000 41004.00
TOPSOIL, 6" DEPTH | | |
0220 734013 2412.000 SY | 0.42000 1013.04| 0.28000 675.36| 0.27000 651.24
PERMANENT GRASS SEEDING, DRY GROUND | | |
0230 735534 1930.000 SY | 0.48000 926.40| 0.50000 965.00| 0.53000 1022.90
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 735535 482.000 SY | 1.75000 843.50] 1.85000 891.70] 2.20000 1060.40
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0250 742500 200.000 HOUR | 37.78000 7556.00 | 37.78000 7556.00 | 37.78000 7556.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0260 742514 40.000 HOUR | 54.78000 2191.20]| 54.78000 2191.20]| 54.78000 2191.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0270 744506 2.000 EACH | 2940.00000 5880.00 | 2040.00000 4080.00| 3000.00000 6000.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0280 744520 2.000 EACH | 840.00000 1680.00 | 930.00000 1860.00 | 850.00000 1700.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0290 744523 1.000 EACH | 1140.00000 1140.00| 1585.00000 1585.00 | 1200.00000 1200.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0300 745521 540.000 LF | 6.04000 3261.60]| 3.65000 1971.00| 6.10000 3294.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0310 745527 180.000 LF | 12.92000 2325.60| 13.10000 2358.00 | 14.00000 2520.00
| | |
| | |

CONDUIT



CONTRACT TITLE : SR 1, NORTHBOUND EMERGENCY RAMP,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
TOWNSEND

DATE
PAGE

10/30/08
002 -12

CABINET BASE

CALL ORDER : 002 CONTRACT ID 24-110-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/30/08 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DAISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 745528 135.000 LF | 7.56000 1020.60| 7.25000 978.75] 7.70000 1039.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0330 745542 540.000 LF | 33.60000 18144.00| 27.75000 14985.00 | 34.00000 18360.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0340 745544 285.000 LF | 8.40000 2394.00 | 7.25000 2066.25| 8.50000 2422.50
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0350 745547 30.000 LF | 4.20000 126.00] 3.00000 90.00| 4.30000 129.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0360 745552 2160.000 LF | 0.64000 1382.40| 0.50000 1080.00| 0.64000 1382.40
SUPPLY OF INNER DUCT, 1" CORRUGATED | | |
0370 745556 540.000 LF | 1.00000 540.00 | 1.55000 837.00] 1.10000 594.00
INSTALLATION OF FIRST DUCT IN NEW | | |
CONDUIT | | |
0380 745557 1620.000 LF | 0.32000 518.40| 0.28000 453.60] 0.32000 518.40
INSTALLATION OF EACH ADDITIONAL DUCT IN | | |
NEW CONDUIT | | |
0390 746507 1.000 EACH | 315.00000 315.00]| 556.00000 556.00]| 320.00000 320.00
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | | |
0400 746525 1.000 EACH | 4190.00000 4190.00| 2800.00000 2800.00 | 4300.00000 4300.00
ALUMINUM LIGHTING STANDARDS | | |
0410 746573 1.000 EACH | 500.00000 500.00 | 1070.00000 1070.00| 510.00000 510.00
LUMINARE (HPS), 400 WATTS | | |
0420 746699 1.000 EACH | 189.00000 189.00| 505.00000 505.00 | 200.00000 200.00
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | | |
0430 746815 1.000 EACH | 84.00000 84.00| 280.00000 280.00 | 85.00000 85.00
INSTALLATION OF LUMINAIRE | | |
0440 746847 2.000 EACH | 2625.00000 5250.00 | 2400.00000 4800.00 | 2700.00000 5400.00
POLE BASE, TYPE 3 | | |
0450 746850 1.000 EACH | 735.00000 735.00] 720.00000 720.00| 750.00000 750.00
POLE BASE, TYPE 4 | | |
0460 746851 1.000 EACH | 1365.00000 1365.00| 690.00000 690.00]| 1400.00000 1400.00
POLE BASE, TYPE 5 | | |
0470 747506 2.000 EACH | 840.00000 1680.00 | 810.00000 1620.00| 850.00000 1700.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/30/08
PAGE 002 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 1, NORTHBOUND EMERGENCY RAMP, TOWNSEND
CALL ORDER 002 CONTRACT ID 24-110-01.01 COUNTIES NEW CASTLE
LETTING DATE 09/30/08 DISTRICT M7
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
| GEORGE & LYNCH INC |DATISY CONSTRUCTION COMPANY | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0480 748506 694.000 LF | 2.65000 1839.10] 3.33000 2311.02] 3.20000 2220.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0490 762001 892.000 LF | 3.38000 3014.96| 2.75000 2453.00] 3.00000 2676.00
SAW CUTTING, HOT MIX | | |
0500 763000 LUMP | 24400.00000 24400.00] 18950.00000 18950.00 | 6000.00000 6000.00
INITIAL EXPENSE | | |
0510 763500 LUMP | 16400.00000 16400.00 | 17000.00000 17000.00 | 15000.00000 15000.00
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 13350.00000 13350.00| 7000.00000 7000.00| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
0530 763505 104.000 HOUR | 75.00000 7800.00 | 75.00000 7800.00 | 75.00000 7800.00
TRAFFIC OFFICERS | | |
SECTION TOTALS | $ 263,267.26| $ 252,975.68| $ 274,055.34
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 272,925.76 | $ 274,125.68| $ 305,780.34
DBE GOALS | 16 % | 16 % | 16 %




